
Meadowfield Geomatics (fictional)
88 Placeholder Road, Sampleville · (555) 010-4400

PROPOSAL D-1003 · October 27, 2026

Interior As-Built Survey

Interior laser scan and true geometry plans



Site overview (illustration)

PREPARED FOR

C. Example (fictional)
Demo Clinic Holdings Inc.
300 Example Road, Sampleville
c.example@democlinic.example
(555) 010-5200

PREPARED BY


Project lead: R. Roe (fictional)
Meadowfield Geomatics (fictional)
hello@meadowfield.example
Valid until December 15, 2026

Scope of work


Scan the interior of a two-floor clinic, including exam rooms and corridors, and prepare floor plans that show walls as measured for a fit-out design.

Areas to be surveyed

- Floor 1 clinic space (about 9,500 sq ft)
- Floor 2 offices (about 6,200 sq ft)
- Main stair and corridors



Planned scan coverage




Floor 1 clinic space (about 9,500 sq ft)


Equipment

- Terrestrial laser scanner
- Handheld laser distance meter
- Registration and drafting software


Site photos




Floor 1 corridor



Exam room 3



Front entrance



Floor 2 office


Deliverables

- Registered point cloud (E57)
- Floor plans with true geometry, floors 1 and 2
- Reflected ceiling plan, floor 1


Plan sheets included

- A-101 Floor 1 plan
- A-102 Floor 2 plan
- A-111 Floor 1 reflected ceiling plan

Deliverable examples



Floor plan sheet, example



Elevation sheet, example

Plan sheet details

Included

- Walls with measured angles
- Doors with swing direction
- Ceiling grid and light fixtures (floor 1)
- Plumbing fixtures

Not included

- Exterior elevations
- Site and parking
- Medical equipment layout
- Hidden utilities

Drawing options

☐ Orthogonal (walls drawn square and plumb)

☑ True geometry (walls drawn as measured)

Project costs

Item	Qty	Unit price	Amount
Field scanning (per day)	1	$1,850.00	$1,850.00
Point cloud registration	1	$700.00	$700.00
Floor plan sheets	2	$650.00	$1,300.00
Reflected ceiling plan	1	$500.00	$500.00
		Subtotal	$4,350.00
		Tax (5%)	$217.50
		Total	**$4,567.50**

Complimentary services

- Scan data stored for 12 months
- One set of printed plans

Proposal-specific terms

- This proposal is valid until December 15, 2026.
- Work is scheduled outside clinic hours.
- Net 30 payment terms.
- Delivery about 2 weeks after field work.

Accepted by (client) / date

Project lead: R. Roe (fictional), Meadowfield Geomatics (fictional) / date

Reproduction of how it looks in Google Docs (not generated in real Google). All companies, people, addresses and images are fictional; images are simple illustrations drawn for this example.